



KIOCL LIMITED

(Formerly Kudremukh Iron Ore Company Limited)

(A Govt. of India Enterprise)

II Block, Koramangala,

BANGALORE – 560 034.

KUDREMUKH

ISO 9001:2000,

ISO 14001:2004 &

OHSAS 18001:1999 COMPANY

Telephone No.: 080 – 25532168

Fax : 080 - 25532153

Email: bgmcpts@kudreore.com

Date: 09/01/2012


BULLETIN NO. 1

Sub: Clarification against for carrying out feasibility study & detailed engineering services to augment the storage requirement for iron ore fines and iron ore concentrate by constructing a covered storage shed along with the material handling system at Pellet Plant, Mangalore.


Ref: Open Tender Notice No. TS/PP/SHED04/45, Dated 19.12.2011

Bidders may please note the following clarifications raised during the Pre-Bid meeting held on 06-01-2012 at Conference Hall, Pellet Plant, KIOCL Limited, Bangalore.

Sl. No.	Clause No. / Bidders query	Description as per NIT / Bidders query	Clarification by KIOCL
1.	Annexure - A Sl.No. 3, Page No.07	OPTIONAL: Total amount for 40 manvisits to KIOCL site at Mangalore inclusive of all expenses towards travel, local transportation, boarding, applicable taxes & duties etc except service tax & cess.	OPTIONAL: Total amount for 40 manvisits to KIOCL site at Mangalore inclusive of all expenses towards travel, local transportation, boarding & lodging applicable taxes & duties etc, except service tax & cess.
2.	Annexure- B Sl.No. 1.20 Page No.11	CONSULTANT shall issue all the required design drawings for the fabrication of steel structures based on which the CONTRACTOR will prepare detailed drawings (working or construction drawings) for carryout the fabrication job. The same shall be approved by the CONSULTANT.	CONSULTANT shall issue all the required design drawings for the fabrication of steel structures based on which the CONTRACTOR will prepare detailed drawings (working or construction drawings) for carryout the fabrication job. The drawings shall be suitably categorized. The CONSULTANT shall review & certify the fabrication / working drawings submitted by the contractor and release the same for construction. The drawings which require the approval shall be reviewed and approved by the CONSULTANT
3.	Annexure- B Clause No.05, Time Schedule	Decision to proceed with the scope covered under the PART-B, i.e. Detailed Engineering will be communicated to the	




	PART-B Job Page no. 13	CONSULTANT within TWO months of receipt of the Feasibility Report. With reference to above the clarification for the followings: (i) In case KIOCL decision is delayed, consultant shall be entailed for compensation. (ii) In case PART-B is postponed / suspended by KIOCL and reviewed at later date, will the appointed consultant will continue the work or fresh bid will be called.	- NO - Immediately on approval by KIOCL, the consent to proceed with the part-B job will be conveyed to the consultant within two months. No fresh bid is envisaged.
4.	Annexure- B Clause No.05, Time Schedule PART-B Job Page no. 13	Issue of construction drawings progressively for civil works / design drawings for the structures, mechanical, electrical and instrumentation drawings and details connected with the utilities for the project, specifications for procurement of bought out items and other activities as per the scope of work shall be carried out by the CONSULTANT subsequently for completion of the project within the time schedule specified.	The CONSULTANT shall release the construction drawings whichever is under his scope. The CONSULTANT shall review the mechanical, electrical and instrumentation drawings and details connected with the utilities for the project. The CONSULTANT shall issue the specifications for procurement of bought out items and other activities for completion of the project within the time schedule specified.
5.	Annexure- 3 Clause No.06, Terms of payment PART-B Job Page no. 14	Instead of making 20% payment as per sl. No. ii (c) shall be added against sl.no. (a) i.e, 10% + 20% =30%	The payment terms have been finalized on milestone basis on completion of each stage, hence at this juncture change in payment terms is not envisaged.
6.	-	To furnish the general layout plan of Pellet Plant Unit, Mangalore to study the conveying system route.	The General layout plan of the Pellet Plant Unit, Mangalore is available at Technical Services Dept, Bangalore for reference purpose only.
7.	Annexure- 3 Clause No.05, Time Schedule PART-A Job Page no. 13	Schedule mentioned by KIOCL is Five (5) weeks and 3 days to finalize the draft report. The time period mentioned is inclusive of time for site visit, kick-off meeting, data collection etc.,	-YES - No change in the time period is envisaged
8.	Clause No.1.0 Scope of work	How many packages KIOCL has considered?	The CONSULTANT shall prepare the tender documents & specifications for all the tender packages for supplies & services and furnish the same to KIOCL



			for tendering action. The tender packages will be discussed and finalised after the award of consultancy contract, depending upon the ease of operation of the contracts / tender packages.
9.	Preamble	Capacity of storage of iron ore fines and tentative dimension of the shed	Storing Capacity - Approx. 1.40 - 1.50 Lakh Tonnes Dimension - 350 Mts X 50 Mts (Approximate)
10.	Clause No.1.0 Scope of work PART- B Clause no. 1.10	KIOCL will coordinate with vendor/supplier and shall arrange to send all drawings and documents to the consultant for review and approval.	- YES -

For KIOCL Limited.


(N.S. Jeyakumar)
General Manager (CP&TS)