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SHORT TENDER NOTICE
KIOCL Ltd., Panambur invites sealed tenders from the experienced Contractors who have carried out similar type of work and also having Provident Fund & ESI code number issued by respective authorities for the below mentioned work Tender papers can be had from the office of the undersigned on all working days during the office hours till 3:00 PM on 10.11.2009 on payment of Rs.200.00 per set (inclusive of Sales Tax) in the form of D.D drawn in favour of KIOCL Ltd., Panambur, Mangalore – 10 or payment in cash at KIOCL Ltd, Mangalore cash counter. If the tender documents downloaded from website www.kudremukhore.co.in, the DD towards cost of tender document should be furnished along with technical bid. The last date for submission of tender is till 3:00 PM on 11.11.2009.
Name of the work: Replacement of CGI roof sheets and strengthening of roof steel structures in 

                               Concentrate Storage Shed I in KIOCL Ltd., Mangalore.

EMD: Rs.19,000.00

Senior Manager (Projects & PC)
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         Dated: 04.11.2009 

Dear Sir,


Sub: Replacement of CGI roof sheets and strengthening of roof steel structures in 

       Concentrate Storage Shed I of KIOCL Ltd., Mangalore.

------

Please find enclosed herewith the tender documents for (i) Technical Bid - comprising of Proforma for Technical evaluation, Invitation for tender, instructions to tenderers & terms & conditions, Special conditions of contract and (ii) documents for Price bid comprising of Schedule of Work.

The Technical bid along with other documents shall also contain proforma for Technical evaluation, which shall be duly filled. The price bids of only technically qualified bidders shall be opened and others shall be rejected.    
KIOCL Ltd’s decision on Technical evaluation shall be final and no correspondence shall be entertained in this regard.

Thanking you,                                    

                                                                              


    Yours faithfully,

                                                                           for KIOCL  LIMITED










(GAJANANA PAI T)
   
     Senior Manager (Projects & PC)

Encl: As above.
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PROFORMA FOR TECHNICAL EVALUATION OF BIDDERS

The agencies who are sending their letter of expression must furnish following details along with documentary evidence of their claims. However, any surrogated submission in any form will disqualify them from consideration.

Generic

	Name of the Agency
	Postal Address
	Communication Address
	Contact Person
	Emergency contact mode/No

	
	
	
	
	


Specific

	Sl.No.
	Description
	Minimum Required

	1.
	Highest value of similar work executed in single/two work order/s in last six years (i.e, 2003-2004 onwards).

Similar work means Sheeting work/fabrication and erection of Steel structures/Mechanical Maintenance works (only if fabrication and erection of steel structures/sheeting work is included in this contract), carried out in Process Plants/Industries.   

Note: For works carried out in KIOCL Ltd., work order copies are to be enclosed. For works carried out in other areas, work done certificates should be furnished.
	       Should have executed at least single work order of minimum value of Rs.14 lakhs in last six years.

OR

       Two orders of Rs.10 lakhs each or

        above in last six years.



	2.
	Provident Fund Account No. (mandatory)


	

	3.
	Income Tax PAN No.


	

	4. 
	ESI No. (mandatory)


	

	5.
	Service tax registration no.


	

	6.
	Ownership of the firm; whether the firm is proprietary, partnership or company.

In case of partnership or `company, the details of partnership/company along with agreement copies and the authorised signatory on behalf of the firm should be furnished. 
	


_____________


CONTRACTOR










 
KIOCL/MR/TC/QF-01

KIOCL LIMITED.

(A Govt. of India Enterprise)

PANAMBUR, MANGALORE – 10

No.PROJ/TC/5035








Dt: 04.11.2009


Dear Sir(s)

Sub: Tender for Replacement of CGI roof sheets and strengthening of roof steel structures 

         in Concentrate Storage Shed I of KIOCL Ltd., Mangalore.

-------

1.
Bid documents for the above work are enclosed herewith.

2.
Sealed bids will be received upto 15.00 Hrs. on 11.11.2009 at the office of Contracts Section of Projects Department, KIOCL Limited, Panambur, Mangalore – 10.  Bids received late are liable for rejection.

3.
Bidders shall abide by all the details of “Instruction to Bidders” enclosed with the tender documents. The sealed bids shall be submitted in two separate sealed covers – (1) Technical bid and  (2) Price Bid and each sealed bids shall be superscribed with the respective subjects and shall be addressed to Senior Manager (Projects & PC), KIOCL Limited, Panambur, Mangalore – 575 010.

4.
The Technical Bid shall be accompanied by an Earnest Money Deposit (EMD) of Rs.19,000.00 (Rupees nineteen thousand only) to be deposited in the form of a Demand Draft from a Scheduled Bank drawn in favour of KIOCL Ltd., Panambur, Mangalore or in cash in KIOCL Ltd’s Accounts Department.

5.
EMD shall be adjusted to the Security Deposit in the case of successful bidder. However, the same shall be returned to the unsuccessful bidders immediately after the award of work to successful bidder.

6.
Acceptance of the bid will be intimated to successful bidder through a letter enclosing the copies of the Letter of Intent (LOI) and this letter will be treated as authorization for award of work.  The bidder shall sign the said copies of LOI and send to the owner within five days from the date of receipt for formal signature and issue of the same.  In the event of failure on the part of the bidder to sign and return the LOI within the specified time, the EMD shall be liable to be forfeited at the sole discretion of the owner.

7.
The time of completion of all works under this contract shall be FIVE MONTHS from the date of issue of Letter of Intent.

8.
The successful bidder shall be required to execute an agreement within the time specified in the Letter of Intent.

9.
The Company reserves the right to reject any or all the tenders without assigning any reason.


Thanking you,









          Yours faithfully,









        for KIOCL LIMITED

Encl: Bid documents.


                                     Senior Manager (Projects & PC)

KIOCL/MR/TC/QF-02

A. 
INSTRUCTION TO TENDERERS
1. The Technical Bid should accompany EMD of Rs.19,000.00 in the  form of Demand Draft drawn in favour of KIOCL  Limited,  Panambur or by Cash Deposit in Company's  Ac​counts Department.
2. Tender will be received upto 3:00 P.M. on 11.11.2009
3. Tenderers  have to acquaint themselves with  the  conditions prevailing at site, before submitting the tenders.

4. Tenderers shall furnish their quotation in the `Schedule of Work’ enclosed to the Price-bid documents.  Quotations should be written in both words and figures.

5. Owner/Engineer reserves the right to reject any or all tenders without assigning any reason.

6. Owner/Engineer reserves the right to award part of the work or the whole, as may be considered necessary.

7.
Tenders received late are liable for rejection.

8.
Tenders submitted without EMD will not be considered.

B.
TERMS AND CONDITIONS
1. The work shall generally be governed by KIOCL Ltd’s General Conditions of Contract which is available for reference in the office of Senior Manager (Projects & PC) on all working days.

2. Scope of work in this contract broadly covers the following.

(a)
As per Special conditions of contract                   

3. The quantities given in the schedule of items are approxi​mate and may vary, some of the items may or may not be executed.  No claim by the contractor on account of variations, omis​sions and modifications will be entertained.

4. No escalation is admissible on any account whatsoever. 

5. Mode of measurements for the work shall be as per IS-1200 latest edition unless otherwise specified for items not covered in IS-1200, CPWD standard shall be adopted.

6. Rates quoted against schedule items shall include all mate​rials, labour, machinery expenses and hire charges, all taxes (except service tax), royalties, transport, maintenance incidents, enabling works etc.  based on  the conditions mentioned herein.   Unless otherwise specified in the tender schedule the rates for all items will be deemed to include all leads, lifts and decents in the work.

7. The work executed shall be maintained in a good condition for a period of SIX MONTHS from the date of completion including repair required if any at contractor's cost. If the contractor fails to fulfill his obligation during the maintenance period, the same shall be got done by the owner at contractor's risk and cost.

8. (a)   10% of the value of work shall be deducted and retained till the completion of maintenance period as ap​plicable.

(b) Initial Security Deposit of 3% of the value of work shall be adjusted immediately after the placement of order.  EMD shall be adjusted against the initial Security Deposit.  The balance 7% shall be recovered from each running bill.  The Security Deposit shall be refunded after successful completion of maintenance period.

9. Any damage to the company's property caused by the contrac​tor during the execution/maintenance of work shall be charged to the contractor and the amount of damage shall be left to the sole discretion of the Engineer.

10.
Statutory deduction towards all applicable taxes shall be made as per rules.

11. Royalties if any for materials applicable shall have to be paid by the contractor.

12. All safety appliances like safety belt, helmets etc. have to be provided by the contractor to all his workers and super​visors.  None of the workmen without safety appliances shall be allowed to work at heights.

13. The contractor should obtain Insurance Policy to cover the risk of the labourers under Workmen Compensation Act and should be produced before starting the work. 

14. Contractor should produce the PF code number and ESI code number obtained from the respective authorities along with the technical bid.

15. The contractor and his workmen may avail the facilities provided in the canteen set up for the contract labour, they will not be allowed to avail the facilities set up for KIOCL employees.

16.
Time of completion and Liquidated Damages:
The entire work under this Contract shall be completed within FIVE MONTHS from the date of issue of Work Order. If the contractor fails to complete the work within the stipulated completion time, the contractor shall pay to owner as liquidated damages for such default, for every day which shall elapse between the date prescribed thereof and the actual date of completion of the scope of work, the amounts determined on the basis of the percentage of the value of the work as specified herein.

Delay of 1st 20 days ....... 0.1% per day

Delay of next 20 days ...... 0.15% per day

subject  to a maximum of 5% of the value of the  work.   The Owner/Engineer has the discretion to reduce or waive the Liquidated Damages.

17.
Our Company comes under Factories Act, Rules, Regulations, byelaws and orders made thereunder. Hence the Contractors must abide by the same.

(i) No persons shall be employed without Initial Training on Safety as per vocational Training Rules.

(ii) Contractor must immediately after deploying the Contract Workers, get their Initial Medical Examination done at Company Hospital/Company recogonised Hospital. The expendi​ture towards Medical Examination of Contract Workers shall be borne by KIOCL Ltd.

(iii) A supervisor with experience should be deployed to ensure that the contract workers work safely and in accordance with all the provisions of Factories Act, Rules, Regulations, Byelaws and orders made thereunder.

18.
The Contractor shall be responsible for all the safety measures as per the rules in the interest of safety of all the labourers working under him. Necessary safety appliances shall be provided to all the labourers at Contractor's cost.

Wherever it is observed that the contractor has not provided safety appliances to the workers engaged by him, the Manage​ment reserves the right to issue the necessary safety appliances to his workers on cost recoverable basis.

19. OBLIGATIONS OF THE AGECNY/CONTRACTOR WITH REGARD TO STATUTES:

The Agency shall be solely responsible as regards salary, wages and service conditions and terms extended by the Agency to his employees/workmen and shall in that connection maintain requisite records and comply with all laws, enactment, rules and regulations and orders dealing with employment of contract labour, payment of workmen’s compensation, contribution under ESI Act, 1948  and PF/EPF Act 1952, payment of minimum wages, payment of bonus, fire and safety regulations, regulations relating to employment of female workforce, security requirements and such other and regulations as may be applicable at present made applicable hereafter. The wages prescribed by the appropriate Government under the Minimum Wages Act, 1948 and all provisions of the Contract Labour Regulation Act and Factories Act shall be complied with by the Agency. Agency shall insure all employees for accidents and third party losses and produce the policy before commencement of Contract. All employees of the Agency shall be covered under Workmen Compensation Insurance and Group Accident Insurance cover, by the Agency.

20. INDEMNIFICATION:

The Agency shall indemnify and keep indemnified the Company from and against all actions, claims, demands and/or liabilities whatsoever arising out of this agreement or consequent upon breach of any of provisions of this agreement and/or against any claim, action or demand by any of the Agency’s Employees, person(s), firms, institutions under any law, rule or regulation having the force of law, including but not limited to, claims against the Company under Workmen’s Compensation Act, 1923. The Employees State Insurance Act, the Employees Provident Fund Act, 1952, The Contract Labour (Abolition & Regulation) Act, 1970 and the Minimum Wages Act, 1948 and any amendments thereto.

21.
The bids shall be valid for a period of three months from the due date of submission of the bid.

_____________








_______

           CONTRACTOR








OWNER

SPECIAL CONDITIONS

1.00
Scope of work for sheeting work:
1.01
Certain urgent repairs are proposed in the CGI sheet roofs in Concentrate shed I inside KIOCL Ltd. Plant premises:

1.02
Repairs involve (i) changing of rusted CGI sheets in roof either complete or in patches wherever required (ii) changing of rusted PGI sheets in ridges and corner in complete/patches (iii) replacing damaged/rusted CGI sheets in side cladding, if required. 
1.03
All materials required for the work like CGI/PGI sheets, Hook/`J'/`L' bolts, sheet bolts of exact size and shape and plate/bitumen washers shall be supplied by owner to contractor free for fixing.  All such materials issued, contractor shall be properly accounted for and reconciled along with the retrieved materials also to be returned to owner stores with MRN in KIOCL Ltd’s prescribed format.  The contractor shall make his own arrangements for cutting and bending of GI bolts to the required shape and size.  Cutting/bending of CGI sheets if required also included in scope of work. The salvaged sheets removed from the roof of various buildings shall be reused wherever required with cutting of PGI sheet and placing for closing the holes, which are not required at no extra cost.

2.00
Scope of work for structural refurbishing work:

2.01
The scope of work is as brought out in the schedule of work. The main objective of this contract is dismantling of existing rusted steel structures like purlins, cleats in roof of concentrate shed I and strengthening/modification/rectification by cutting, cleaning the members fitment (alignment) of various sections, for steel structures wherever required at suitable location and at heights for the roof at an elevation of (+) 22.50mtr to (+) 30.80mtr of Concentrate storage shed I of Port Facilities, in KIOCL,Panambur.

2.02   
It is the responsibility of the contractor to employ suitable and experienced workmen for carrying out modification/rectification/ strengthening of steel structures and a qualified supervisor for overall supervision at site on day-to-day basis.

2.03      Contractor should deploy experienced, skilled and adequate manpower for the above work in time and coordinate with painting contractor at the same time.

2.04     Contractor has to mobilize the equipments, men and materials place to place as the necessity/priority arises for the execution of above job, at different locations and heights.
2.05     Welding electrodes like 6013 of make Advani, Orlicon, ESAB, D & H shall be used for the above work. Minimum welding thickness shall be 6mm thick unless and otherwise specified.

4.00
Bidders shall visit and acquaint themselves with the Plant working conditions, Site conditions and other related aspects with reference to the Scope of work involved for each work.  They are advised to discuss and fully acquaint with the nature of work, terms and condi​tions with the Engineer-in-charge before submitting the tender.

5.00
In addition to what has been described in the Schedule, Scope under this Tender includes all such works directly connected with the opera​tion of Schedule items.

6.00
Mode of measurement
6.01 For item nos. (1), (2) & (3) for the purpose of measurement and payment, each sheet replaced shall be measured individually in terms of square area and paid accordingly (no deductions shall be made for overlap and no separate payment will be made for bolts replaced for replaced sheets). 

6.02 For item no. (4) actual number of GI J/Stitch bolts replaced will be measured in terms of numbers.    

6.03 For item nos. (5) & (6) the basis of payment for the items will be in tonnage basis. The dismantled materials to be weighed in KIOCL Ltd. weigh bridge and weighment slip to be obtained, will form the basis for payment (item no. 6). The payment for modification/rectification/strengthening works executed will be on Tonnage basis as per the site measurement/sketches given by M/s MECON (item no. 5). 
7.00
Workmanship
7.01
The workmanship shall be at par standard.  New holes wherever required shall be drilled/punched to suit the diameter of the bolt supplied. The existing holes, which are found distorted and expanded, shall be covered with the patch of PGI sheets in which necessary hole for bolt shall be drilled.  The patch of PGI sheets shall be bent to proper shape and seated a top over the corrugation.  All nuts with plate/bitumen washers shall be properly fixed and tightened.

7.02
While replacing the rusted CGI sheets in roof or PGI sheet in ridges, care shall be taken to provide necessary laps with adjacent good sheets with proper mitering of sheets wherever required.  After plac​ing the new sheet(s), all the bolts including the old serviceable bolts of the adjoining sheets shall be tightened fully.

7.03
Wherever MS flat wind ties are encountered, the same shall be removed while doing the work and refixed while replacement of bolts or sheets.  The rates quoted by Contractor are deemed to include for this   Work as well.

8.00
Safety precaution
8.01
The nature of work is in the sloped roof of a big span shed.  Contrac​tor shall provide all tools and tackles necessary for the execution of work.  Contractor shall provide for all safety appliances including safety belts/shoes/helmets goggles etc.  Workers found with inadequate safety measures shall not be allowed to work.

8.02
Since the work is at heights, it is imperative on the part of the contractor that a qualified and experienced supervisor shall be posted at each site of work to avoid any accidents due to haphazard manner of workman ship by the workmen or spreading of cut pieces of steel structures, bits of welding electrodes, GI “J” bolts inside the concentrate Storage shed, as these will damage the equipment and hamper the process.
8.03
Each day's work shall be completed in itself i.e. work with half com​pletion; half fixation of sheets/bolts/nuts is strictly forbidden.  Fixing of new sheets shall be taken up in a "Stepping stage wise" manner and shall not be attempted haphazardly.

8.04 Taking up the sheets or lowering the sheets shall be done by means of rope and knot and they shall not be dropped down by allowing the sheets to slide.

8.05 Bolts/nuts/washers drawn from owner shall be properly accounted and care shall be taken not to drop the bolts/nuts/washers down.  Each and every new bolt shall be physically checked at site after fixing for accounting and for any discrepancy in the quantity, the same shall be deducted from contractor's bill.

8.06 Each day’s work shall be completed in itself i.e. work with half completion, half erection of structural steel and tying with rope is strictly forbidden.  

8.07 Lifting/taking up the steel sections/lowering rusted steel members shall be done by means of rope and with proper knot and they shall not be dropped down by allowing the section to slide.
9.0      Contractor shall visit the site of work to acquaint himself with location, type/nature of work involved, plant working conditions, site conditions available and other environments and related aspects prevailing in plant area which are contingent upon the scope of each work envisaged under this contract before submitting the tender. They are advised to discuss and fully acquaint with the type/nature of work, terms and conditions of the contract with the Engineer –in-charge before submitting the tender.

10.0 Site for office cum storage shed shall be provided free of cost by Owner. Contractor shall construct storage cum office structure in the location shown by owner within the plant area at his cost. No site for labour camp or accommodations shall be provided by owner.

11.0 Site of work is within the prohibited area. All entries/exits for men and materials shall be through the main gate only which is manned by Central Industrial security force staff. Entry/gate passes duly countersigned by Owner are therefore required to be furnished at the main gate.

12.0 All materials brought to the site shall be properly safe guarded and protected against the theft and weather conditions. Structural steel required for the work shall supplied by the owner for the above work to the contractor free of cost at central stores lay down area. Necessary progress report/ register should be maintained by the contractor for recording the day-to-day progress of work with relevant details, in the respective locations, steel issue/consumption and other work related items like strength of labour deployed, materials brought to site etc.

13.0 Contractor shall make his own arrangements for transporting the Owner supplied steel sections from KIOCL stores/lay own area to the designated work spot. 

14.0       All such materials issued/drawn from stores, contractor shall properly accounted for and reconcile after retrieving/salvaging the good materials if any, the balance scrap materials along with debris collected in gunny bags issued by owner free of cost, are returned to Owner’s stores with Material return voucher in the Owners format.  All other materials, consumables tools and tackles including welding transformer, junction box, electrical extension board with MCB, extension for power cable as may be required for this work shall be arranged by contractor. After completion of the job the work site to be cleaned/cleared in all respects.
15.0      Wastages to be considered as per GCC of KIOCL Ltd., which is available for reference in the office of Sr. Manager (Projects & PC).  Water required for the work shall be made available at one or two points, on free of cost basis depending upon the availability. Contractor has to make his own arrangements for distribution and storage.
16.0 Power/light point required for the work shall be made available at one point near concentrate storage shed II area on free of cost. Contractor shall make his own arrangements for distribution lines. All equipments, welding transformers, tools and tackles including scaffoldings ladders and ropes required for the job shall be supplied and maintained in serviceable conditions by the contractor and strictly fulfill the structural requirements of tools and equipments. Since the work is to be under taken at great heights all necessary precautions required for safe guarding the men and equipments (Owners equipment) shall be ensured at all times during execution of the work.

17.0 General working hours on all weekly days except Sundays and holidays are from 8:30AM to 5:00 PM. Contractor has to deploy different groups to work round the clock for ensuring early completion of the work. Necessary special permission from Owner has to be obtained in writing before execution during beyond working hours, Sundays and holidays. Contractor should carryout the work in running plant. Further hot permits will be given for working in certain critical areas, whenever the front is ready in such places. Contractor shall ensure that the completion of work in such areas during the permitted period/shut down period itself, irrespective of timings.

18.0 Contractor should work in the area shown by Owner as per the priority, so that all the jobs progress simultaneously without hindrance. Accordingly the work schedule shall be sufficiently in detail to cover the manpower requirement and tools/equipments/tackles and all materials that is proposed to induct in the work.

19.0 All materials brought to the site shall be properly safe guarded and protected against theft and weather conditions.  Materials like paints, metal conditioning solutions, thinner and solvent/alkaline etc., shall be brought in sealed containers and the contractor shall maintain proper records/account of daily transaction.

20.0  As the work is to be undertaken in a running plant, all necessary precautions required for safeguarding men, material and equipments (Owner’s) shall be ensured at all times during execution of the work.  

21.0 Contractor shall furnish a work/time schedule/bar chart on issue of Letter of Indent and after mobilization indicating broadly regarding commencement and completion of the work within the time frame i.e. Five Months.

22.0 Any insects/ beehives formed by honeybees, if found anywhere at work spot, shall have to be removed by the Contractor at their own cost.  

23.0 Scaffolding wherever required shall be of material bamboo, casurina, and acrow staging/MS pipes.

24.0 The entire work envisaged under this contract will be taken up in two phases. In the first phase i.e., till the end of March 2010, maximum of 50% of the work will be taken up and the balance works will be taken up after April 2010.

25.0 TAXES & DUTIES: This clause shall be applicable not withstanding any other clause related to taxes & duties mentioned elsewhere in this tender document:

i. The contract shall be deemed to a works contract and (property in the materials/equipments shall pass to the Owner only after their incorporation in the works and acceptance of the completed works by Engineer/Owner). Contractor’s quoted rate shall be inclusive of all taxes and duties applicable for this work except service tax.

ii. The applicable service tax will be reimbursed on production of proof of remittance of Service Tax as per Rule 6(1) of Service Tax Rules for those contractors who do not have Service Tax Registration number.

iii. For contractors who are having Service Tax registration no., the Service tax will be paid extra based on claim of the contractor. However, the contractor shall produce a copy of half yearly return of Service tax filed at the office of the Superintendent of Central Excise. The final bill/SD will be released after production of the copy of half yearly return.

26.0
KIOCL Ltd. prefers to go for electronic mode of payment. Contractor shall furnish the required             
bank details to affect the electronic mode of payment. Electronic mode of payment is likely to be 
made mandatory shortly. Those contractors who have already submitted these details to KIOCL 
Ltd.’s Accounts/Projects department at PP unit need not submit again.

        Name of the Bank


:


        Branch




: 


       Type of Account (Savings/Current)
: 


       Account No.



:                             

            MICR   Number


:


 
 (9 digit No.)

_____________








_______

CONTRACTOR








OWNER
No.KIOCL/MR/TC/QF-05

PRICE BID

SCHEDULE OF WORK

	Sl.
No.
	Description of Work
	Unit
	Qty.
	Rate (Rs.)
	Amount (Rs.)

	1 
	Removal of old damaged/rusted CGI roof sheets in and replacing with owner supplied new CGI sheets alongwith ‘J’/’L’ bolts, stitch bolts, nuts, plate washers and bitumen washers including returning of old CGI sheets/rusted bolts etc., to Stores department along with Material Return voucher in Owner’s prescribed format after weighing the same in weigh bridge – all as per the instructions of Engineer-in-charge.

Note: New sheets to be numbered in paint by the Contractor at his own cost using stencil cuts of appropriate size. 


	Sq.M.
	32000
	Rs.

(In words: Rs.
	

	2.
	Same as in item no. (1) but for replacement of CGI sheets in side cladding.


	Sq.M.
	500
	Rs.

(In words: Rs


	

	3.
	Removal of old damaged PGI sheets from ridges and corner flashings and replacing with owner supplied new PGI sheets along with ‘J’/’L’ bolts, stitch bolts, nuts, plate washers and bitumen washers, including cutting the sheets to the required size using suitable cutting machine, bending the sheets to the required profiles (without causing any dent to sheets) using suitable jigs and fixtures, returning of old PGI sheets to Stores department alongwith Material Return voucher in Owner’s prescribed format after weighing the same in weigh bridge – all as per the instructions of Engineer-in-charge.


	Sq.M.
	500
	Rs.

(In words: Rs
	

	4
	Labour only for removal of corroded/ worn-out GI crank/L/J/U/ stitch bolts or sheeting bolts and fixing the owner supplied new bolts or straight rods etc. complete all as per instructions of Engineer-in-charge.


	No.
	3000
	Rs.

(In words: Rs
	


	Sl.No.
	Description of Work
	Unit
	Qty.
	Rate (Rs.)
	Amount (Rs.)

	5


	Fabrication of any type of steel structures required for modification/ rectification/ strengthening of existing purlin and cleats, using owner supplied steel  structures & fixtures like bolts, nuts & washers, as per the details given in enclosed sketch including cutting the steel sections to the required size, edge preparation, removal of dents, if any, cleaning,  erection & alignment of fabricated structures at suitable locations with proper fitment at any heights using suitable tools, tackles, jigs, fixtures, consumables including shifting of steel structures from stores laydown area or any other locations inside the Plant premises to the work spot at any lead and lift, all necessary by works required for modification/ strengthening / rectification including consumables welding transformer etc. complete - all as per instructions of Engineer in charge.


	MT
	5.00
	Rs.

(In words: Rs
	

	6
	Dismantling of damaged/rusted purlins and cleats (steel structures) at roof and lowering by means of rope weighing the steel structures in Owner’s weigh bridge and returning to Owner’s stores with material return voucher in KIOCL’s prescribed format, including making necessary arrangements for transportation of dismantled items, all tools, tackles and consumables, providing temporary supports for connected members etc., wherever required, using owner supplied steel etc complete – all as per the instructions of Engineer-in-charge.


	MT
	4.00
	Rs.

(In words: Rs
	

	
	 
	
	
	TOTAL
	


(Rupees  

   _____________                                                                                                                  _______

    CONTRACTOR                                                                                                                 OWNER

   Address :
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